Construction of Compound Wall for M/s. Gujarat Hira Bourse, Surat

4 :GUJARAT HIRA BOURSE::

Gem & Jewellery Park, Ichchhapore, Surat.

TENDER DOCUMENTS FOR
CONSTRUCTION OF COMPOUND WALL FOR PLOT NO. 110F GEM&

JEWELLERY PARK AT ICHCHHAPORE, TALUKA: CHORYASI, DIST:
SURAT ON ITEM RATE BASIS

Volume-II1

PRICE BID



Construction of Compound Wall for M/s. Gujarat Hira Bourse, Surat

Price Schedule

1.1
(1)

(i)

(iii)

(iv)

1.2

General

The Price Schedule shall be with reference to the Notice Inviting Tender, Instruction to
Bidders, Conditions of Contract and Technical Specifications of the Tender Documents.
Each item in the Price Schedule shall be individually priced in ink/ball pen and the same
shall be added up to the Bid Cost. No column in the price Schedule shall be left blank.
The rates and prices in the Price Schedule shall, except in cases separately provided for,
be deemed to cover all the contractual obligations under this contract.

In case of any discrepancy between the amount quoted in words and figures, Price quoted

in words shall be considered as final and valid.

Validity of Offer
The Price Offer is valid for a period of 60 days from the date of opening of technical Bid.



Construction of Compound Wall for M/s. Gujarat Hira Bourse, Surat

PRICE SCHEDULE

NAME OF WORK:

GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK,

MEMORANDUM OF BILL OF QUANTITIES OF WORK

SR.
NO.

DESCRIPTION

QTY

UNIT

RATE (Word
& Figure)

AMOUNT

EARTH WORK

1.1

Boring Holes for Augur upto 3.00 mt deep in
ordinary soil (for cast in situ piles with single
ream bulb as per design) and getting out the
soil, dewatering and disposal of the surplus
excavated soil as directed within a park
boundary limit. (@) 250 mm dia meter
piles.

760

Rmt.

1.2

Excavation by Manually for foundation in all
sort of soil, including shoring, strutting,
leveling, dewatering, Consolidating the base
and stacking of useful material and disposal of
the surplus excavated soil as directed within a
park boundary limit.

upto 1.5 mt. depth

360

Cum

1.3

Excavation as above item 1.2..

Above 1.5 mt. upto 3.00mt. depth

40

Cum

1.4

Back filling of soil with available excavated
earth including watering ramming and
consolidated and spreading of balance
excavated earth within park boundary limit as
directed by Engineer in Charge etc. complete.

310

Cum
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PRICE SCHEDULE

NAME OF WORK:

GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK,

MEMORANDUM OF BILL OF QUANTITIES OF WORK

SR.
NO.

DESCRIPTION

QTY

UNIT

RATE (Word
& Figure)

AMOUNT

CONCRETE WORK

2.1

Providing and laying machine Mixed Controlled
Cement Concrete for RCC work using 25mm
down size graded black trap metal in volumetric
proportion 1:1.5:3 (1 cement : 1.5 course/fine
sand : 3 aggregate 25mm down nominal size)
or Ready Mixed Concrete as per Mixed design
with M20 for RCC elements of any shape & size
with any lead. lift below ground and Super
structure including consolidating with needle
vibrators, Watering, curing, scaffolding etc
complete & rate includes living, making slits,
holes, pockets, opening etc for bolts, insert
plate or any other structural elements with
grouting the same after concreting as per
drawing excluding the cost of formwork and
reinforcement of reinforced concrete work in

a) Auger with Bulb

b) Ground beam, Pile caps,

¢) Columns ,Wall, lintels, Copping Beam

40

33

95

Cum

Cum

Cum

2.2

Providing and laying machine Mixed Plain
Cement Concrete using 25mm down graded
black trap metal in volumetric proportion 1:3:6
(1 cement : 3 course sand : 6 aggregate 25mm
nominal size) as leveling course with
compaction and curing complete including cost
of form work.

40

Cum




Construction of Compound Wall for M/s. Gujarat Hira Bourse, Surat

PRICE SCHEDULE

NAME OF WORK:

GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK,

MEMORANDUM OF BILL OF QUANTITIES OF WORK

SR.
NO.

DESCRIPTION

QTY

UNIT

RATE (Word
& Figure)

AMOUNT

SHUTTERING WORK

3.1

NORMAL SHUTTERING WORK:

Providing, applying and removing shuttering
(normal shuttering in ply wood ) to concrete
work at all heights as per directions of EIC.
(shuttering area in contact with RCC to
be measured ) .

(a) Pile Cap, Beams, Columns etc below ground
level.

350

Sgm

3.2

EXPOSED SHUTTERING WOREK:

Providing , applying & removing shuttering to
give exposed finish to concrete work using
good & approved quality leak proof laminated
Ply boards as shuttering to give uniform finish
at all heights including providing, fixing and
removing bolts, brackets, scaffolding etc.
including sealing bolt holes as per drawings ,
designs and directions of EIC as well to
maintain the existing same pattern of finishing
of compound walls constructed for other
adjacent plots. Joints, corners and gaps in form
work will be covered by taps including cleaning
neatly after removing shuttering. Only fresh &
approved shuttering oil will be used. (shuttering
area in contact with RCC to be measured ).
(Max. permissible repetition upto 8-10
Times)

1500

Sgm

REINFORCEMENT STEEL WORK

Placing in position reinforcement steel bars of
various sizes with necessary straightening,
cutting, bending, binding as per structural
drawings with 18 GSW binding wire for RCC
work etc complete as directed.

Fe-415 HYSD bars (TMT) as per IS: 1786

13

MT
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PRICE SCHEDULE

NAME OF WORK:

GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK,

MEMORANDUM OF BILL OF QUANTITIES OF WORK

SR.
NO.

DESCRIPTION

QTY

UNIT

RATE (Word
& Figure)

AMOUNT

FABRICATION WORK

5.1

Providing and laying M.S.Insert plate of size
150 x 150 x 8 mm thick with hold fast to fix the
gate. It should be provided as per architectural
detail during casting of column. With 02 No.of
20 mm diameter and 6 inch long anchor bolt
welded with insert plate. As per architectural
detail.

Nos.

ELECTRICAL WORK

6.1

Providing and fixing 25mm dia rigid PVC pipe of
1.5 mm wall thickness as per ISI of Precision
make or equivalent make with necessary 75
mm X 75 mm MS M16 gauge junction box
providing in RCC Wall as per specified
drawings.

a) Piping Work

b) MS Junction Box (75mmX75mmx75mm
deep)

10

Rmt

Nos.
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PRICE SCHEDULE

NAME OF WORK:

GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK,

MEMORANDUM OF BILL OF QUANTITIES OF WORK

SR. | DESCRIPTION RATE (Word | AMOUNT
NO. Qry UNIT & Figure)
7. | MISC. WORK
7.1 | Dismentling/removing of PCC/RCC/Kerb stone
work removing of old structure by manually or
by concrete breaking machine at all height,
levels including cutting of Reinforcement bars if
required and stacking of all materials as
directed by Engineer In charge.
a) RCC work of any Mix 12 Cum
b) PCC work of any Mix 5 Cum
¢) Brick Masonary work 2 Cum
d) Kerb stone work 50 Rmt
7.2 | Providing and fixing in line & level 12mm to
15mm thick Thermocol sheet in and as
expansion joint along the Thickness/width of
Wall, Columns ( maximum upto 300mm) for 30 Rmt
full depth/Height as per instruction of Engineer
in Charge.
7.3 | Providing & doing rebaring work with making
necessary drilling in all RCC work etc by using
approved make chemical etc as per
manufacturers  specification & as per
instruction of Engineer.
a) For 10mm dia bars 100mm deep 30 Nos.
b) For 12 mm dia bars 150mm deep 10 Nos
GRAND TOTAL

In Words Rs.

Signature and seal of Contractor:




